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Questions for Bid Request for Bid #SRF Project No. C-06-
8613-110 - City of Colusa 2026 Will S. Green Avenue
Pump Station Project

Question #1

Is there a plan holders list or contractors list. It is Jul 23, 2026 3:36:37 PM PDT
usually attached to these bids.

Answers
An Excel file link with the Plan Holders List was added to Jul 30, 2026 11:07:28 AM PDT
the Delivery Information section of the bid posting. The

pre-bid meeting sign in sheet will also be posted after
the meeting.

Question #2

Drawing sheet C010 makes reference to drawing C200. Jul 27, 2026 1:38:11 PM PDT
Barrier post detail as well as, C600 however; these

drawings are not in the plan set.

Answers

See answer to Question #3. Jul 30, 2026 11:14:32 AM PDT

Question #3

Drawing sheet C010 makes reference to drawing sheet  Jul 27, 2026 1:43:35 PM PDT
C213 as well as, C510, C650, C611 and S245 however;
those sheets do not exist.

Answers

The references (C200, C600, C213, C510, C650, C611, Jul 30, 2026 11:14:01 AM PDT
S245, among others) refer to the detail identification

letter/numbers on drawing sheets C001-C003 and M001-

MO003.

Question #4

Could you please clarify the contract duration for this Jul 28, 2026 2:24:11 PM PDT
project?

On page 11 of the specifications, it states:

"The Contractor shall begin work within fifteen (15)
calendar days after the date of the Notice to Proceed,
and shall diligently prosecute said work to completion
before the expiration of 365 calendar days."

However, on page 61, it states:

"The Contractor shall commence work within fifteen (15)
days of the Notice to Proceed, and diligently prosecute
the work to completion within one hundred and fifty
(150) working days of said Notice to Proceed."

Could you please confirm which contract duration is
correct?



Answers

The contract duration is 365 calendar days. This will be Jul 30, 2026 11:15:37 AM PDT
clarified and addressed by addendum.

Question #5

The callout for the 2" WP service shown on sheet C011 Jul 30, 2026 8:02:02 AM PDT
states "connection per city std" but those standard specs

and details don't appear to be available online. Please

provide a detail for this connection.

Answers

This will be addressed by addendum. Aug 12, 2026 3:01:56 PM PDT

Question #6

The 10" WP line in Will S. Green Ave shown on sheet Jul 30, 2026 8:05:59 AM PDT
C011 says "by others". Will this line already be in service

during the construction of this project? If this line is in

service, are the 6" WP connection for the hydrant and 2"

WP connection to be hot-taps?

Answers

The 10" WP is existing and is in service. This will be Jul 30, 2026 11:17:09 AM PDT
clarified and addressed by addendum.

Question #7

The Piping Material Schedule in spec section 15010 Jul 30, 2026 8:12:49 AM PDT
doesn't list recycled water (RW). Please revise the

schedule to include RW.

Answers

This will be addressed by addendum. Same piping as for Aug 7, 2026 9:35:15 AM PDT
WP with purple PVC. See answer to Question #9.

Question #8

The piping schedule in spec section 15010 calls for SCH80 Jul 30, 2026 8:21:48 AM PDT
PVC for underground potable water (WP). This is typical

for piping 3" and under, but not for 4" and larger. For

underground potable water piping 4" and larger, C900 PVC

or ductile iron is typical. Should this piping actually be

C900 or ductile iron?

Answers

C900 PVC 4" and larger is correct and will be addressed Aug 7, 2026 9:32:53 AM PDT
by addendum.

Question #9

The piping schedule doesn't have a designation for the Jul 30, 2026 8:33:59 AM PDT
underground 4" drain (D) piping shown on sheet C011

and M010. Should this piping be the same as the

schedule calls out for storm drain (SD), SDR26 or

schedule 40 ABS?

Answers

Yes, it should be the same as SD. This will be clarified Aug 11, 2026 3:44:43 PM PDT
and addressed by addendum.

Question #10



The finish schedule in spec section 09900, 3.14 lists Jul 30, 2026 8:57:16 AM PDT
System "D" for exterior piping but section 09900, 2.04

doesn't included System "D". Please provide guidance for

the coating of exposed piping.

Answers

The system index will be updated by addendum to include Aug 7, 2026 9:36:35 AM PDT

System D and Specification Section 07175 will also be
added by addendum for System N.

Question #11

Please provide a specification for the slide gates shown on Jul 30, 2026 9:42:37 AM PDT
sheets M010 and M011

Answers
This will be addressed by addendum. Aug 7, 2026 9:37:08 AM PDT

Question #12

Pursuant Drawing M010, are pipe supports to be installed Jul 31, 2026 2:37:27 PM PDT
on the finish AC surface? Pave the site first then install

exposed pipe?

Answers

Pipe supports should be installed on 16" square concrete Aug 11, 2026 3:45:14 PM PDT
pads that will be illustrated by addendum. Pavement may

be completed before installation of exposed pipe.

Question #13

Pursuant Specification Section 15010, 2.02, note e, Jul 31, 2026 2:38:13 PM PDT
please confirm DIP interior lining. Perma Shield 431 per

the note, Section 15062 states Protecto 401. Also,

confirm lining for RW as 401 is not used for water.

Answers

DIP for sewer and raw sewage interior lining can be Aug 7, 2026 10:11:36 AM PDT
Protecto 401, Permashield 431, or equal. This will be
clarified and addressed by addendum.

Question #14

Pursuant Drawing C011, please confirm tie-in location of Jul 31, 2026 2:38:50 PM PDT
the RW and RS, tie-ins appear to be on the same plane
at near the same elevation.

Answers

Correct, tie-in locations are as shown on drawings and Aug 7, 2026 10:12:33 AM PDT
vary after points of connection as part of the pipeline
project/contract.

Question #15

Specification Section 02140, 1.04 requires the Contractor Jul 31, 2026 2:39:10 PM PDT
to obtain all permits for the dewatering system. Does the

Owner know the time frame for obtaining said permits?

If permits are not issued in a timely duration will the

Contractor be excused of completion dates?

Answers

We encourage the Contractor to obtain the dewatering Aug 7, 2026 10:13:02 AM PDT
permit soon after notice to proceed to avoid it being a

critical path item. Bidders can assume local groundwater

quality would not require treatment prior to discharge.



Question #16

The subcontractor listing for bid submission is on PDF Aug 3, 2026 4:15:41 PM PDT
page 51 of the contract documents. Column no. 2

requires employer tax I.D. for said subcontractor. This

requirement will be difficult to obtain and typically a

CSLB contractor's license and DIR are required and not a

taxpayer I.D. Consider removing this requirement.

Answers

Your concern is noted and may be addressed in a future Aug 7, 2026 10:13:52 AM PDT
addendum.

Question #17

Article 17 of volume 1 the contract documents (PDF page Aug 4, 2026 3:57:07 PM PDT
14) requires the prime contractor to perform 40% of the

contract bid amount. Scopes of work that may be

subcontracted include electrical, Precast building and

paving. Consider the precast building to be a specialty

item of work.

Answers

The precast building itself is considered a material. If Aug 7, 2026 10:14:39 AM PDT
installation is performed by a third party then that work
would be classified as a subcontract.

Question #18

In detail C510 for the fire hydrant, note 2 refers to the Aug 5, 2026 8:52:26 AM PDT
City Standards for the hydrant model and color but those

standards don't seem to be available online. Could you

please provide the standards referenced?

Answers
This will be addressed by addendum. Aug 12, 2026 3:03:53 PM PDT

Question #19

Dewatering: Specification Section 02140 requires Aug 6, 2026 9:59:16 AM PDT
construction dewatering, including permits, treatment,

discharge, monitoring, maintenance, and removal.

Please identify the bid item(s) under which all

dewatering costs are to be included.

Answers

Revised bid schedule will be issued by addendum to Aug 7, 2026 10:28:41 AM PDT
include dewatering as a separate bid item.

Question #20

Interface with Separate Contract: The pre-bid meeting Aug 6, 2026 9:59:53 AM PDT
minutes state that the influent sewer, first manhole,

approximately 20 feet of sewer stub, and the conduit

between the WWTP and Pump Station will be

constructed under a separate contract. Please clarify

the interface between the two contracts and identify

each contractor's responsibility for testing, acceptance,

and connection of these facilities.

Answers

Those facilities will be constructed and tested under the Aug 14, 2026 11:39:47 AM PDT
separate contract. Bidder is required to epoxy line this

manhole consistent with the other wet wells.

Coordination with the separate project will be required

to sequence work appropriately and ensure dependent

work is completed when needed.



Question #21

Schedule Coordination: If work performed under the
separate pipeline contract is not complete when
required for this contract, please clarify how such
delays will be administered under the Contract
Documents.

Answers
If that project were to be delayed, the City will

negotiate a change order with the awarded contractor
for adding the manholes and pipeline to Will S Green.

Question #22

Controls and Startup Responsibilities: The pre-bid
meeting minutes state that PLC and SCADA
programming will be performed by a separate vendor
contracted by the City. Please clarify the division of

responsibility between that vendor and this contract for
I/0O checkout, loop testing, integrated functional testing,

startup coordination, test documentation, and final
system acceptance.

Answers

The contractor shall be responsible for coordinating,
scheduling the City Programmer, and documenting all
startup requirements for a fully functional system.
Additional information can be found in 17010 - 1.03 -
RESPONSIBILTIES.

Question #23

Dewatering Discharge: Please identify the approved
discharge location(s) for construction dewatering and
any applicable discharge requirements or limitations.
Answers

Please see answer to Question #15. Groundwater
encountered during construction may be discharged to
existing on-site ditches.

Question #24

Aug 6, 2026 10:00:06 AM PDT

Aug 14, 2026 11:40:28 AM PDT

Aug 6, 2026 10:00:17 AM PDT

Aug 11, 2026 3:47:54 PM PDT

Aug 6, 2026 10:00:25 AM PDT

Aug 7, 2026 10:32:05 AM PDT

Temporary Process Pumping: Specification Section 01500 Aug 6, 2026 10:00:40 AM PDT

identifies Temporary Process Pumping as "Not Used," yet

also includes detailed requirements for temporary
pumping. Please confirm whether temporary process
pumping is required for this project. If required, please
identify the applicable bid item for payment.

Answers

Temporary process pumping is not required for this
project.

Question #25

1.Temporary Power and Water

Please confirm whether temporary power and temporary

water connection points will be available on-site for the
Contractor's use. If available, please identify their

locations and any requirements or restrictions associated

with their use.

2.Groundwater Disposal

Please confirm the approved method and location for
groundwater disposal encountered during construction.

Specifically, please advise whether groundwater may be

discharged to existing on-site ditches or other

Aug 7, 2026 10:30:36 AM PDT

Aug 7, 2026 11:16:09 AM PDT



designated disposal areas, or if groundwater must be
transported and disposed of at an approved off-site
facility.

3.Monitoring Well / Potential Contamination

Please confirm that the existing monitoring well has not
identified groundwater contamination within the past two
(2) years. In the event contaminated groundwater or
other hazardous materials are encountered during
construction that were not reasonably identifiable from
the contract documents, please confirm that any
resulting testing, handling, treatment, disposal, delays,
or additional work will be addressed as a change order.

Answers

1. No temporary power or water connection points exist Aug 7, 2026 1:08:40 PM PDT
on site.
2. Please see answer to Question #23 and #15.

Question #26

Can you confirm if there are any advertising Aug 7, 2026 11:21:24 AM PDT
requirements being that this project is an SRF.

Answers

There are no advertising requirements. Aug 14, 2026 11:41:46 AM PDT

Question #27

Please provide clarification regarding the DBE Aug 7, 2026 11:29:48 AM PDT
requirements. One section of the project documents

states that the project is not subject to DBE

requirements; however, the Proposal Checklist includes

DBE forms as required submittals.

Could you please confirm whether DBE or SRF
requirements apply to this project?

Answers

This project has no disadvantaged business enterprise Aug 7, 2026 1:10:42 PM PDT
(DBE) requirements. We will remove Bid Proposal Item
14 through addendum.

Question #28

Penetrations Aug 7, 2026 1:39:10 PM PDT
DWG M001, DTL M003 (as called out on DWG M011)

shows a flush pipe bell. This configuration is not common

for pre-cast structures. May we lean into sepc 15010, 3.02

D & G.d for alternate penetration methods and materials?

Please confirm penetration type at structures.

Answers

Yes, 15010-3.02.D is required and 3.02.G.1.d may be Aug 7, 2026 1:57:14 PM PDT
used. We will add alternative pipe penetration detail by

addendum.

Question #29

Missing specification: Slide Gates Aug 7, 2026 1:39:21 PM PDT
There are (2) 24" slide gates; however, we found no

specification. The only reference we could find was spec

09900, 3.14 "Cast iron sluice gate".

Please publish as soon as possible.

Answers

This will be addressed by addendum. Aug 7, 2026 1:57:36 PM PDT



Question #30

Aug 7, 2026 1:39:34 PM PDT
Spec 15010, 2.02 B (Pipe Schedule)
"C" (Culvert) is not shown on DWGs - we find only "SD".
Please confirm that the 12" SD under the driveways is "C".
Regarding culvert materials, there is a notable different
between ductile iron (represented under "materials" by
letter "A") and corrugated metal pipe (represented under
"materials" by letter "B"). CMP is common in this area;
however, no specification is provided. Should we assume
that DI is to be used?
Pipe Schedule is missing the following nomenclature that
is called out on DWGs "RW" (Which we assumed to be
Recycle Water) May we assume CEM/L DI? And "D". May
we assume SDR26 to match "SD"?
Several systems listed on the Pipe Schedule allow for
more than 1 material type. As there are several POC
locations, may I ask that you provide the existing material
type so that we can quote the appropriate connection
materials and methods?
The Pipe Schedule, under system "RS" lists a material
option "I", which we were unable to find under the Pipe
Materials Legend. Please provide additional information.

Please provide a revised Pipe Schedule with clear material
requirements, including any missing specifications.

Answers

A culvert detail is shown on the drawings regarding Aug 7, 2026 2:00:23 PM PDT
concrete encasement. However, those pipes are identified

as SD on the plans. Therefore, SD material may be used.

See answer to Question #7.

All RS and RW pipes will connect to C900 PVC at the

POCs.

RS material shall be A (DIP) for exposed and A,K(C900)

for underground or encased. This will be clarified by

addendum.

Question #31

Spec 15010, 2.02 B (Pipe Schedule), Note (e) calls for Aug 7, 2026 4:01:50 PM PDT
"Perma Shield 431" or approved eql, however spec

15062, 2.01 E & 2.02 B & 2.11 call for Protecto 401.

These are not the same. Please confirm the lining.

Answers

Please see answer to Question #13. Aug 11, 2026 3:53:15 PM PDT

Question #32

The contract documents section (02601 & 09900) Aug 11, 2026 12:54:57 PM PDT
identify that the the Manholes and Wet Wells are coated

on the interior w/epoxy and exterior w/ ac. Would the

district accept an uncoated polymer concrete product as

a substitution to coated concrete

Answers

The district would consider polymer concrete products Aug 19, 2026 2:04:25 PM PDT
as a substitution provided its submittal includes

compliance with ACI Spec-548.17-25 and is certified by

a CA registered engineer to meet design loadings as

installed for this project.

Question #33

Drawing C010 does not clearly identify the existing- Aug 11, 2026 1:29:48 PM PDT
ground elevation at Wet Well No. 1 or Wet Well No. 2.
Drawing C012 provides existing-grade information in
the vicinity of SSMH No. 2, but the existing grades at



the wet wells cannot be clearly determined from the
Contract Drawings.

Please provide or confirm the existing-ground
elevations at Wet Well No. 1 and Wet Well No. 2 for
bidding purposes, or provide the existing topographic
survey/design surface used for the project grading.
Answers

You can assume the existing grade at the Wet Wellsis Aug 14, 2026 12:52:01 PM PDT
relatively flat and between 48 and 49 ft. The site

remains accessible for those who did not attend the

pre-bid meeting.

Question #34

Drawing M011 shows 1'-0" of crushed rock beneath the |Aug 11, 2026 1:30:06 PM PDT
wet well and SSMH No. 2 foundations. Specification

Section 02225, Paragraph 3.03, states that the

aggregate layer beneath structures shall be Class 2

aggregate base completely encased in structural

geotextile fabric.

Please clarify the required foundation material beneath
the wet wells and SSMH No. 2 and confirm the required
extent of the structural geotextile fabric.

Answers

Contractor may use either Class 2 aggregate base or Aug 14, 2026 12:52:33 PM PDT
crushed rock beneath structures, complete geotextile
fabric wrap required.

Question #35

Specification Section 02225 specifies Amoco 4551 or Aug 11, 2026 2:39:00 PM PDT
equal for structural geotextile fabric beneath structures.

The specified Amoco 4551 product is no longer

manufactured.

Please provide an acceptable current equivalent or
confirm the minimum physical properties required for
the structural geotextile fabric so bidders can price a
compliant product consistently.

Answers

Products such as Mirafi 160N or US 160NW may be Aug 14, 2026 12:52:55 PM PDT
considered as equivalents.

Question #36

Sheet C011 shows a second SSMH NO. 1, 5-ft manhole Aug 12, 2026 9:59:51 AM PDT
adjacent to the future odor scrubber, referenced to

Detail C101, with foul-air piping at approximately IE

48.8-48.9. Please provide the manhole base/bottom

elevation and confirm the required base configuration

for this structure so excavation and foundation

quantities can be determined.

Answers

The manhole is approximately 4 feet deep as is given Aug 14, 2026 12:53:23 PM PDT
by the RIM and IEs.

Question #37

At the pre-bid meeting, the City indicated that Aug 12, 2026 10:13:35 AM PDT
excavated material from the separate pipeline contract

may be made available for use as fill on the Pump

Station project. Please confirm whether this material



will be provided, the anticipated quantity and
availability date, and each contractor's responsibility for
stockpiling, loading, hauling, testing, processing, and
placement. Please also confirm that the material must
satisfy the Contract Documents and geotechnical
requirements before use.

Answers

Excavated material from the separate pipeline contract Aug 14, 2026 12:54:40 PM PDT
may be available for use as fill on the Pump Station

project. However, the pipeline contract does not require

making spoils available for this project.

If it is made available and Contractor would like to use

it as fill for this project, it is the Contractor's

responsibility to handle logistics and to confirm the

material satisfies the Contract Documents and

geotechnical requirements before use.

Question #38

Article 17 requires the Contractor to perform at least Aug 12, 2026 10:14:15 AM PDT
40% of the Contract Bid Amount, but also states that

the bid may be rejected if listed subcontractor

percentages exceed 40%. Please confirm whether

subcontracted work is limited to 40% of the total

Contract Bid Amount, thereby requiring the Contractor's

forces, direct material and equipment procurement, and

qualifying field general conditions to comprise at least

60% of the Contract Bid Amount.

Answers

The Article 17 percentages will all be changed to 50% |Aug 14, 2026 12:54:56 PM PDT
by addendum.

Question #39

Specification Section 02200 - Earthwork is referenced in Aug 12, 2026 12:30:26 PM PDT
multiple sections of the Contract Documents, including

Sections 02223, 02513, and 03100; however, Section

02200 is not included in Volume 2 or listed in the

Technical Specifications table of contents. Please

provide Section 02200, or confirm that Section 02210 -

Site Grading and the applicable recommendations of

Appendix A - Geotechnical Engineering Investigation

govern the earthwork requirements for this project.

Answers
Section 02210-Site Grading and the Geotechnical Aug 14, 2026 12:51:09 PM PDT

Report govern the earthwork requirements for this
project.

Question #40

Drawing C010 identifies "COBBLE CHANNEL (TYP OF 3), Aug 12, 2026 2:20:27 PM PDT
SEE DETAIL C611"; however, only two cobble channels

appear to be shown on the grading plan. Please confirm

whether two or three cobble channels are required. If

three are required, please identify the location, limits,

and grades of the third channel.

Answers

Three cobble channels are required. The third cobble Aug 17, 2026 2:27:31 PM PDT
channel is a part of the swale realignment work on the
west end of the site.

Question #41



Due to multiple projects bidding on the same day, we Aug 12, 2026 4:45:40 PM PDT
respectfully request a one week bid date extension for

this project.

Answers

The bid opening date will be extended to August 27th Aug 14, 2026 12:50:34 PM PDT
as indicated on Public Purchase. Formal Addendum 1

will amend the instruction to bidders accordingly. The

date will not be further extended at this time.

Question #42

How many rails are required for the ornamental fence |Aug 13, 2026 8:44:57 AM PDT
2,3,o0r4?

Answers

Two rails are required at a minimum. Aug 14, 2026 12:49:55 PM PDT

Question #43

Is this an SRF project? Aug 13, 2026 11:20:01 AM PDT
Answers
Yes. Aug 13, 2026 2:56:28 PM PDT

Question #44

Does this project have AIS or BABA requirements? Aug 13, 2026 11:20:35 AM PDT
Answers
No. Aug 13, 2026 2:56:35 PM PDT

Question #45

Since this has been confirmed that the project does not Aug 13, 2026 12:00:01 PM PDT
have any DBE requirements, does the MBE/WBE field on

Form 10 still apply and need to be completed?

Answers

No, the MBE/WBE field may be left blank. Aug 13, 2026 2:57:02 PM PDT

Question #46

The bid documents do not identify the anticipated pick Aug 13, 2026 1:46:47 PM PDT
radius. To provide an accurate quotation and determine

the appropriate crane size and configuration, could you

please provide the estimated pick radius for the major

lifts, particularly the precast control building, wet-well

sections, generator, and booster pump station?

If the exact radius is not yet known, please advise what
assumptions you would like bidders to use for estimating
purposes.

Answers

Pick radius assumptions are to be determined by the Aug 13, 2026 3:02:24 PM PDT
Contractor and their suppliers.

Question #47

Are there any SRF requirements to meet regarding Aug 13, 2026 3:52:30 PM PDT
advertising of the project?

Answers
Please see answer to Question #26 Aug 14, 2026 12:48:39 PM PDT



Question #48

Detail C682 references C612 - Concrete Lined Channel, Aug 13, 2026 6:52:23 PM PDT
and Detail C680 shows a depth transition at the culvert

cut-off walls; however, Detail C612 and the transition

dimensions do not appear to be provided in the Contract

Drawings.

Please provide Detail C612 and confirm the required
channel cross-section, concrete thickness and class,
reinforcement, jointing, and depth-transition
lengths/limits at the four ends of the two 12-inch culvert
crossings.

Answers

There is no concrete lined channel. Disregard reference  Aug 19, 2026 2:05:53 PM PDT
to detail C612. Depth transition as required to conform

existing swale flow line to match 12" SD invert elevations

at a 3:1 maximum slope.

Question #49

The Piping Materials Schedule lists "A, I" as the Aug 14, 2026 10:07:05 AM PDT
underground/encased materials for Service RS, Raw

Sewage (Pumped). Designation "I" does not appear in

the Piping Materials Legend, which defines A, B, C, F, G,

J, K, Q, and V only.

Please identify the material intended by designation "I"

and its governing specification section. If designation

"I" is in error and Ductile Iron (A) is the sole

underground material for Service RS, please confirm.

Answers

Disregard designation "I". Underground material "A" Aug 19, 2026 2:12:01 PM PDT
(ductile iron) and "K" (C900 PVC) is acceptable for
Service RS.

This will be addressed and clarified by addendum. Aug 19, 2026 2:12:32 PM PDT

Question #50

Valentine Corporation is no longer bidding on this Aug 14, 2026 12:42:25 PM PDT
project.

Question #51

The pricing for this bid would account for conditions in Aug 14, 2026 1:35:01 PM PDT
effect at the time of bid. Please confirm that any tariffs,

restrictions, or similar changes in policies surrounding

the import of foreign materials required to prosecute the

work which are enacted after the bid date, will be treated

as a changed condition, subject to a price adjustment

and issued via a Change Order.

Answers
This question is too open ended to answer definitively. Aug 17, 2026 2:10:21 PM PDT

Question #52

The Specfications indicates that contractor shall complete Aug 14, 2026 1:35:37 PM PDT
work within 365 Calendar Days from the Notice to

proceed. Amongst the industry we are seeing

unforeseen, unexpected and uncontrollable delayed

delivery dates on many materials. Can you confirm that



the owner will work with the general contractor in regard
to contract duration and milestones once the project is
awarded and product lead times are solidified? If not,
should contractors include liquidated damages in their
bids to account for these delayed deliveries?

Answers

The City has worked with other contractors proactively
for unforeseen delays without requiring liquidating
damages.

Question #53

For the two cantilever rolling gate, sheet C003 calls out a
12" wide rolling gate. on plan sheet C010, i am scaling a
15" wide rolling gate. I scaled both the width of the
entryway and the gate shown on the plans.

Please verify the width of the sliding gate.
Answers

The width of both cantilever rolling gates is 15 feet. This
will be addressed by addendum.

Question #54

In article 35 of the contract documents; The successful
bidder will be notified in writing by the City of the award
of the Contract within sixty (60) calendar days after
opening of bids, unless the time period is extended as
provided in the Notice Inviting Sealed Bids.

Does the City of Colusa anticipate a contract award of as
much as 60 calendar days? Is 30 days more reasonable?

Answers

Based on experience the 60 day period is needed for our
iterations with SRF for amending the loan agreement.

Question #55

What is the depth of SSMH No. 1? It appears from
drawing that Dia of manhole is 5Ft but there is nothing
mentioned about the depth. The Referred detail C101 are
typical for the manhole and does not mention depth.

Answers

SSMH No.1 is under a separate contract. For the MH near
the future odor scrubber, please see answer to Question
#36.

Question #56

Is the Contractor permitted to discharge water generated
from dewatering activities into the nearby sanitary sewer
manhole? If not, please provide direction regarding the
approved discharge location or disposal method, as
discharge into the drainage course is not permitted.

Answers
Please see answer to Questions #15 and #23.

Question #57

1. Contract Agreement Forms includes Endorsements to

Insurance Policy to be executed by the Insurance Agent.
Please confirm standard Acord Forms and Carrier specific
endorsements will be acceptable in lieu of the

Aug 17, 2026 2:07:56 PM

Aug 14, 2026 2:08:48 PM

Aug 19, 2026 2:13:40 PM

Aug 14, 2026 2:36:21 PM

Aug 17, 2026 2:06:00 PM

Aug 14, 2026 3:27:21 PM

Aug 17, 2026 2:31:27 PM

Aug 14, 2026 3:50:29 PM

Aug 17, 2026 2:02:13 PM

Aug 14, 2026 4:22:09 PM

PDT

PDT

PDT

PDT

PDT

PDT

PDT

PDT

PDT

PDT



Endorsements to Insurance Policy included with the Bid.
In considering your decision, please see the statement
below from our insurance broker regarding non-standard
certificates of insurance:

"It is Alliant's objective to deliver an accurate, compliant
representation of the insurance coverage that have been
placed for our client. This is best accomplished with the
standard, state compliant ACORD Certificate of Insurance
that all state insurance regulators accept as a proper and
verified form of evidence of insurance. State regulators
have stepped up their review and enforcement actions
regarding non-standard certificates. In order to protect
the respective business positions of our clients, their
business partners, and Alliant's brokers, Alliant will issue
the standard ACORD form Certificate of Insurance
appropriate to the particular coverages being evidenced.

Answers

Please provide the required endorsements. The different
forms are acceptable.

Question #58

2. Article 15 of the General Conditions states that the
amount of retainage with respect to progress payments
will be as stipulated in the

Agreement. However, the amount of retainage is not
stated in the Agreement. Please confirm the retainage
amount is 5% in accordance with Public Contract Code
7201.

Answers
Yes, the retainage amount is 5%.

Question #59

Drawing M011 shows grout fill in the wet wells. The
drawing refers to detail M432 which is a pipe support
detail. Please provide a detail for grout fill if required in
wet wells.

Answers
Detail and dimensions will be provided by addendum.

Question #60

Drawing C011 shows a 6" waterline and fire hydrant
connecting to a 10" waterline noted as "by others."

Please confirm whether this connection is within this
contract's scope. If so, provide the connection detail.

Answers

The 10" water main is existing. The fire hydrant line will
be 8" instead of 6". All points of connection to piping by
others shall be presumed to be plain end pipe. This will
be clarified by addendum.

Question #61

Aug 17, 2026 2:03:45 PM PDT

Aug 14, 2026 4:22:21 PM PDT

Aug 17, 2026 1:59:24 PM PDT

Aug 15, 2026 8:40:40 AM PDT

Aug 18, 2026 4:46:42 PM PDT

Aug 18, 2026 5:30:40 AM PDT

Aug 18, 2026 4:57:20 PM PDT

Please provide the trench detail for the yard piping Aug 18, 2026 5:31:01 AM PDT

installation, or identify which existing detail applies.
Answers

This will be provided by addendum. Aug 21, 2026 10:48:32 AM PDT



Question #62

The August 18 Q&A still leaves Q48, Q49, Q59, Q60 and Aug 18, 2026 12:13:08 PM PDT
Q61 unresolved, and Q19 states dewatering will be

added as a separate bid item, but a revised bid form

has not been issued. With bids due August 27, when

will the outstanding answers, revisions and updated bid

form be issued, and will the bid date be extended if

bidders are not given adequate review time?

Answers

All addendums and question responses will be issued by Aug 18, 2026 5:01:21 PM PDT
Friday, August 21st. Bid date extension is not
anticipated at this time.

Question #63

Specification Section 15790 specifies a split-system air  Aug 18, 2026 1:26:10 PM PDT
conditioner/heat pump consisting of a ceiling-mounted

evaporator and exterior condensing unit. Specification

Section 13120, Paragraph 2.03.C specifies an Amana

PBHO73G35CB heat pump with PBWS01A wall sleeve, or

equal. Please clarify which HVAC system is required.

If the split system specified in Section 15790 is required,
please provide or confirm:

Exact location of the indoor evaporator unit within the
Control Building.

Intended location and method of attachment to the
precast building structure. Please confirm whether the
HVAC subcontractor is to design the support/anchorage
in accordance with Section 15790, Paragraph 1.08.
Required routing, size, material, slope, and connection
details for the condensate piping from the indoor unit to
the "Equipment Drain (A/C Condensate)" shown on
Drawing C013 and the 4-inch D system shown on C011.
Required wall/roof penetrations and whether these
openings are to be coordinated and incorporated into the
precast building fabrication.

Answers

Spec Section 15790 governs. The interior evaporator unit Aug 18, 2026 5:24:49 PM PDT
shall be located above the rear door. HVAC contractor

shall coordinate with CONTRACTOR precast building

supplier regarding mounting and pipe penetration details.

The above will be clarified by addendum.

Question #64

Drawing M013 shows the recycled water booster pump Aug 19, 2026 1:53:10 PM PDT
stations mounted on a concrete slab, but no slab details

appear in the contract documents. Please provide the

slab dimensions, thickness, reinforcing, and the

thickness and material of the base course beneath it.

Answers

Pleaser refer to Standard Detail S245 and Specification  Aug 20, 2026 3:45:17 PM PDT
Section 11010-2.05.

Question #65

Although we are past the RFI deadline, our HVAC Aug 19, 2026 1:55:53 PM PDT
subcontractor is offering the following and has these

questions: HVAC Equipment: The Carrier equipment

specified in Section 15790 is obsolete. Please provide a

current acceptable basis-of-design equipment selection

and associated engineering/performance data. Section

15790 requires a five-year equipment warranty. The



standard commercial warranty available for the
equipment being evaluated is one-year parts and
five-year compressor. No supply/return ductwork or
plenum layout is shown. Please clarify

whether the fan coil is intended for free supply/return or
if ductwork/plenums are required. If required, please
provide the applicable design and specifications. Also
clarify

whether protective grilles are required at exposed supply
and return openings. The specification references
washable filters but does not provide sufficient

filter criteria. Please provide the required filter
specifications. No refrigerant piping routing or installation
details are shown.

Please provide the required routing, sizing/design
criteria, supports, penetrations, and

applicable installation details. Electrical power
locations/sources for the indoor fan coil have not been
identified and will be required. Please review new AC Unit
Electrical requirements and

review as needed to match new equipment selection. :
Please provide the condensate routing, sizing,
connection, and applicable

details on the plumbing/mechanical piping drawings. No
outside-air ventilation, intake louver, exhaust fan, or
exhaust

louver is shown for the Control Building. Please confirm
whether ventilation is required. Please provide the
thermostat location and any required HVAC
control/sequence information. Please provide revised
drawings, specifications, and/or engineering data
necessary to establish a

complete and coordinated HVAC system using currently
available equipment.

Answers

Equivalent equipment will be approved. No supply Aug 20, 2026 3:16:39 PM PDT
ductwork is required. No protective grills. No outside air

ventilation required. Electric power of specified unit

requires a single circuit with manufacture's wiring

between inside and outside units. Install piping and

thermostats as required by manufacturer as specified by

code and other specifications. See answer to Question

#63.

Question #66

Question Regarding Form 10 - Destination of Suppliers Aug 19, 2026 2:28:13 PM PDT
and Subcontractors. We are seeking clarification

regarding Form 10 - Destination of Suppliers and

Subcontractors.

The form requests that we list suppliers whose contract
value exceeds $10,000. In our standard practice, we do
not typically identify or report suppliers in this manner.
Could you please confirm whether suppliers must be
disclosed on this form, or if the requirement applies only
to subcontractors?

Additionally, the form references Section 2-3,
Subcontracts, of the Standard Specifications. We have
been unable to locate this section within the
specifications provided. Could you please advise where
this section can be found or provide the applicable
reference document?

Answers

Suppliers listing not required. Aug 20, 2026 3:38:58 PM PDT
Regarding Section 2-3 please refer to Instruction to
Bidders Section 00200 Article 17 Paragraphs 2 and 3.
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